SONOMA CLEAN POWER | C&I BESS FEASIBILITY PILOT

CALIFORNIA / SCP SERVICE TERRITORY • BTM BATTERY STORAGE • RFQ/P

PILOT SCALE	RESOURCE TYPE	TARGET COMMENCEMENT	BID DEADLINE
5 SITES / ≥1 MWH	BTM C&I BESS	NOT SPECIFIED	13 NOV 2026

01 | PROCUREMENT OVERVIEW

Procuring Entity	Sonoma Clean Power Authority (SCP)
Pilot Requirements	Screen up to 10 existing-solar C&I sites; pilot targets 5 BESS installations of at least 200 kWh each and at least 1 MWh aggregate
Eligible Geography	SCP service territory in Sonoma and Mendocino Counties, excluding Healdsburg and Ukiah
Required Deliverables	Ownership/participation model, site screening, feasibility reports, project-development packages and 5 signed customer participation agreements

02 | COMMERCIAL & CONTRACTUAL TERMS

Transaction Structure	Agreement for Professional Services; SCP may select more than one qualified consultant
Contract Tenor	Not specified; SCP may terminate without cause on 30 days written notice
Key Commercial Terms	Per-site scope budgets and all-inclusive rates/costs required; monthly invoicing; undisputed amounts paid within 30 days
Insurance & Liability	CGL $1M occurrence/$2M aggregate; auto $5M; professional liability $1M; workers compensation and indemnity required

03 | ELIGIBILITY & TECHNICAL REQUIREMENTS

Minimum Qualifications	CA and applicable-county business licensure; CA electrical-engineering license; 6 completed C&I solar/BESS feasibility and design packages in past 5 years
Interconnection Experience	Demonstrated PG&E Rule 21 success, permitting knowledge and ability to assess sites across SCP territory
Technical Scope	Battery sizing; 30% and 60% layouts/SLDs; Class 3 and Class 2 cost estimates; controls, savings, lifecycle and risk analyses
Material Restrictions	Services exclude equipment procurement/construction; SCP retains later public contracting, and consultant may not prepare a later solicitation; 15-page proposal limit

04 | CRITICAL DATES & SUBMISSION

Questions / Addenda	Questions closed 21 Oct 2026; responses scheduled for 28 Oct 2026 on SCP website
Proposal Submission	13 Nov 2026 | 5:00 p.m. PST | one signed PDF with required subject line
Submission Portal	projects@sonomacleanpower.org | subject: C&I BESS Pilot
Evaluation Schedule	Review 16-20 Nov 2026; interviews, if required, 1-5 Dec 2026; award date not specified

05 | HOW SUNSTRIPE CAN SUPPORT

PILOT FEASIBILITY & ENGINEERING

- Solar / BESS sizing and configuration
- Site technical due diligence
- 30% and 60% layouts and SLDs
- Rule 21 pathway and permitting support

RFQ/P SUBMISSION & BID SUPPORT

- Technical proposal preparation
- Bid compliance and documentation
- Class 3 and Class 2 cost estimating
- Bid engineering and submission support

CONTROLLING FILES: RFQ/P issued 5 Oct 2026 + Attachment A Professional Services Agreement | Verified against supplied documents: 28 Oct 2026

av@sunstripe.com| nikhil.m@sunstripe.com